

KOTA MERAUKE

No.	Uraian Tenaga	Kode	Harga Satuan on Site Project (per hari)	Harga Satuan on Site Project (per jam)	Keterangan
1	2	3	4	5	6
1	Mandor Bangunan / Lapangan	T - 1	170.000,00	24.286,00	Std CK 2015
2	Kepala Tukang (Batu, Pasir, Kayu, dsb)	T - 2	155.000,00	22.143,00	Std CK 2015
3	Tukang (Batu, Pasir, Kayu, dsb)	T - 3	138.000,00	19.715,00	Std CK 2015
4	Pekerja	T - 4	109.000,00	15.572,00	Std CK 2015
5	Mandor Alat Berat (F. Equipment)	T - 5	229.000,00	32.715,00	Std CK 2015
6	Operator Alat Berat	T - 6	155.000,00	22.143,00	Std CK 2015
7	Pembantu Operator	T - 7	109.000,00	15.572,00	Std CK 2015
8	Sopir / Driver	T - 8	138.000,00	19.715,00	Std CK 2015
9	Pembantu Sopir / Driver	T - 9	109.000,00	15.572,00	Std CK 2015
10	Mekanik	T - 10	138.000,00	19.715,00	Std CK 2015
11	Pembantu Mekanik	T - 11	109.000,00	15.572,00	Std CK 2015
12	Surveyor	T - 12	155.000,00	22.143,00	Std CK 2015
13	Pembantu Surveyor	T - 13	109.000,00	15.572,00	Std CK 2015

Jam kerja efektif per hari = 7,00 Jam  
 Jumlah hari per bulan = 25,00 Hari  
 Harga termasuk Overhead + profit = 15,00%

No.	Nama Alat	Kode	Satuan	Kapasitas Alat Berat			Harga Alat Baru (Rupiah)	Harga Satuan on Site Project (Rupiah/Jam)	Keterangan
				HP	Jumlah	Satuan			
1	2	3	4	5	6	7	8	9	10
1	DUMP TRUCK 3-4 M3	E - 1	Jam	115	3,5	Ton	391.000.000,00	402.761,00	An. CK 2015
2	EXCAVATOR 80-140 HP	E - 2	Jam	140	0,9	M3	1.510.000.000,00	743.089,00	An. CK 2015
3	BULLDOZER 100-150 HP	E - 3	Jam	150	-	-	2.649.999.000,00	1.044.226,00	An. CK 2015
4	MOTOR GRADER >100 HP	E - 4	Jam	135	-	-	2.290.750.000,00	920.678,00	An. CK 2015
5	VIBRATOR ROLLER 5-8 T.	E - 5	Jam	100	8	Ton	924.999.000,00	504.244,00	An. CK 2015
6	PNEUMATIC T. ROLLER 8-15 T.	E - 6	Jam	129	8	Ton	1.300.000.000,00	665.472,00	An. CK 2015
7	TANDEM ROLER 6-8 T	E - 7	Jam	83	8	Ton	1.332.437.000,00	562.122,00	An. CK 2015
8	CONCRETE MIXER 0.3-0.6 M3	E - 8	Jam	10	500	Liter	75.515.000,00	80.241,00	An. CK 2015
9	WATER PUMP 70-100 mm	E - 9	Jam	8	30	M3/hari	7.500.000,00	58.000,00	An. CK 2015
10	WATER TANKER 3000-4500 L.	E - 10	Jam	115	4000	Liter	347.000.000,00	400.092,00	An. CK 2015
11	CHAIN SAW (MESIN POTONG KAYU)	E - 11	Jam	10	-	-	5.500.000,00	62.464,00	An. CK 2015
12	COMPRESSOR 4000-6500 L\M	E - 12	Jam	80	-	-	45.000.000,00	230.548,00	An. CK 2015
13	ASPHALT SPRAYER	E - 13	Jam	15	800	Liter	40.000.000,00	86.133,00	An. CK 2015
14	FARM TRACTOR (ROTARI)	E - 14	Jam	50	2	Ton	285.000.000,00	245.166,00	An. CK 2015
15	STAMPER	E - 15	Jam	5	0,2	Ton	32.500.000,00	59.124,00	An. CK 2015
16	WHELL LOADER	E - 16	Jam	95	1,5	M3	1.699.999.000,00	783.687,00	An. CK 2015
17	ASPHALT FINIZHER	E - 17	Jam	144	-	-	2.498.562.000,00	1.144.681,00	An. CK 2015
18	GENERATOR ZET	E - 18	Jam	80	-	-	35.000.000,00	241.787,00	An. CK 2015
19	ASPHAL MIXING PLANT (AMP)	E - 19	Jam	150	30	Ton/Jam	3.220.525.000,00	11.219.709,00	An. CK 2015

Catatan :

Jika dalam 1 hari bekerja selama 8 jam (5 hari kerja/ senin s/d jumat) maka dalam 1 bulan bekerja selama 21 hari  
 Jika dalam 1 hari bekerja selama 7 jam (6 hari kerja/ senin s/d sabtu) maka dalam 1 bulan bekerja selama 25 hari